# $\label{eq:government} \mbox{GOVERNMENT OF ASSAM} $$ \mbox{DIRECTORATE HANDLOOM AND TEXTILES, ASSAM , GUWAHATI-1} $$$

File No:DHTCM(C).17/2022/Pt-I/23

# Date. 24/2../2023

# **DETAIL NOTICE INVITING TENDER**

The Director, Handloom and Textiles, Assam, Guwahati-1 on behalf of the Governor of Assam, invites Re-bid from Govt. registered Contractor/Firm/ Pvt. Limited Co. under Class-I (A/ B/ C)/ Class-II contractors APWD (building) with Bid Price for the works detailed below with a validity of 180 (one hundred eighty) days from the date of opening of the tender.

1. The bidders may submit bids for the work as below:-

Sl. No	Name of Project	Approx. Value of Work (in Rupees)	Bid Security (EMD) (in Rupees)		Time of Completion	Cost of Bid Document (in Rupees)
1	Re-construction of ADHT office building (RCC G+1) at Goalpara in the District Goalpara for the year 2022-23	Rs.140,00,000.00	Rs.2,80,000.00 for General Category & Rs.1,40,000.00 for reserved category	To be deposited through net banking or RTGS/NEFT as per office memorandum no. FEB.269/2017/27, Dtd. 21.08.2019.	7 (Seven) Months	Rs.2800.00
2	Re-construction of SHT office building (RCC Ground floor) at Hatsingimari. Dist-South Salmara, Mankachar for the year 2022-23.	Rs.80,00,000.00	Rs.1,60,000.00 for General Category & Rs.80,000.00 for reserved category	through net banking or RTGS/NEFT as per office memorandum no.  FEB.269/2017/27, Dtd. 21.08.2019	5 (Five) Months	
3	Re-construction of (Assam Type) HTC building at Abhayapuri in Bongaigaon Dist for the year 2022-23.	Rs.51,00,000.00	Rs.1,02,000.00 for General Category & Rs.51,000.00 for reserved category	To be deposited through net banking or RTGS/NEFT as per office memorandum no.  FEB.269/2017/27, Dtd. 21.08.2019	4 (four) months	Rs.1,000/-
4	Re-construction of (Assam Type) HTC building at Rani in Kamrup Dist for the year 2022-23.	Rs.66,50,000.00	for General Category &	To be deposited through net banking or RTGS/NEFT as per office memorandum no. FEB.269/2017/27, Dtd. 21.08.2019	4 (four) months	Rs.1,300/-
5	Re-construction of (Assam Type) HTC building at Daulasal in Nalbari Dist for the year 2022-23.	Rs.66,50,000.00	Rs.1,33,000.00 for General Category & Rs.66,500.00 for reserved category	To be deposited through net banking or RTGS/NEFT as	4 (four) months	Rs.1,300/-
6	Re-construction of (Assam Type) HTC building at Dhemaji in Dhemaji Dist for the year 2022-23.	Rs.87,50,000.00	Rs.1,75,000.00 for General Category & Rs.87,500.00 for reserved category	To be deposited through net banking or RTGS/NEFT as	5 (five) months	Rs.1,700/-

Re-construction of	Rs.91,00,000.00		1		Rs.1,800/-
				months	1.00
		Category &	or RTGS/NEFT as		
		Rs.91,000.00 for	per office		
The state of the s		reserved	memorandum no.		
		category	FEB.269/2017/27,	E2	
ine your 2022 20.	3		Dtd. 21.08.2019		
Re-construction of	Rs.83,00,000.00	Rs.1,66,000.00	To be deposited	5 (five)	Rs.1,600/-
	, ,		through net banking	months	
		Category &	or RTGS/NEFT as		
			per office		
		reserved	memorandum no.		
the year 2022 25.		category	FEB.269/2017/27,		
			Dtd. 21.08.2019		
Construction of HPC	Rs.90.00.000.00	Rs.1,80,000.00	To be deposited	4 (four)	Rs.1,800/-
	, ,	for General	through net banking		
		Category &	or RTGS/NEFT as		
	<i>i</i>	Rs.90,000.00 for	per office		
	Parameter of the state of the s	reserved	memorandum no.		
		and the same of th	FEB.269/2017/27,		300
			Dtd. 21.08.2019		
	(Assam Type) HTC building at Nowboicha in North Lakhimpur Dist for the year 2022-23.  Re-construction of (Assam Type) HPC building at Dhemaji in Dhemaji Dist for the year 2022-23.  Construction of HPC building and allied works (Site Filling and Boundary Wall) at Changsari in	(Assam Type) HTC building at Nowboicha in North Lakhimpur Dist for the year 2022-23.  Re-construction of (Assam Type) HPC building at Dhemaji in Dhemaji Dist for the year 2022-23.  Construction of HPC building and allied works (Site Filling and Boundary Wall) at Changsari in Kamrup Dist for the	(Assam Type) HTC building at Nowboicha in North Lakhimpur Dist for the year 2022-23.  Re-construction of (Assam Type) HPC building at Dhemaji in Dhemaji Dist for the year 2022-23.  Construction of HPC building and allied works (Site Filling and Boundary Wall) at Changsari in Kamrup Dist for the will the state of the category and the state of the category and the state of the category and the state of the state of the state of the category and the state of the state of the state of the state of the category and the state of the state	(Assam Type) HTC building at Nowboicha in North Lakhimpur Dist for the year 2022-23.  Re-construction of (Assam Type) HPC building at Dhemaji in Dhemaji Dist for the year 2022-23.  Construction of HPC building and allied works (Site Filling and Boundary Wall) at Changsari in Kamrup Dist for the Marking Category (Assam Type) HPC building at Dhemaji Category (Assam Type) HPC building and allied works (Site Filling and Boundary Wall) at Changsari in Kamrup Dist for the more deposited through net banking or RTGS/NEFT as per office memorandum no.  Rs.1,80,000.00 for reserved category (Assam Type) HPC building and allied works (Site Filling and Boundary Wall) at Changsari in Kamrup Dist for the memorandum no.  FEB.269/2017/27, Dtd. 21.08.2019  To be deposited through net banking or RTGS/NEFT as per office memorandum no.  FEB.269/2017/27, Dtd. 21.08.2019  To be deposited through net banking or RTGS/NEFT as per office memorandum no.  FEB.269/2017/27, Dtd. 21.08.2019	(Assam Type) HTC building at Nowboicha in North Lakhimpur Dist for the year 2022-23.  Re-construction of (Assam Type) HPC building at Dhemaji in Dhemaji Dist for the year 2022-23.  Construction of HPC building and allied works (Site Filling and Boundary Wall) at Changsari in Kamrup Dist for the Marking Dist for the marking and Boundary Wall) at Changsari in Kamrup Dist for the months for General Category and through net banking or RTGS/NEFT as per office memorandum no. FEB.269/2017/27, Dtd. 21.08.2019  Rs.1,66,000.00 for reserved through net banking or RTGS/NEFT as per office memorandum no. FEB.269/2017/27, Dtd. 21.08.2019  Rs.1,80,000.00 for reserved through net banking or RTGS/NEFT as per office memorandum no. FEB.269/2017/27, Dtd. 21.08.2019  Construction of HPC Rs.90,00,000.00 for general category & RS.1,80,000.00 for General category & RTGS/NEFT as per office memorandum no. FEB.269/2017/27, Dtd. 21.08.2019

## NOTE:-

- 2. The Contractors / Bidders must be registered with the E-tendering system provider for participating in the bidding process. The Bidding document may be downloaded through the portal www.assamtenders.gov.in by using their own user ID.
- 3. Online submission of Technical & Financial Bid is mandatory. Manual submission (without online submission) of bid will be considered as non responsive. Bidders are to submit the required papers for technical bid by scanning and uploading the same before the expiry of the Sequence-'Bid submission' in the activity schedule mentioned below at SI-6.
- 4. The bidder shall submit the cost of the bid document (Tender Processing Fees) to be deposited through net banking or RTGS/NEFT as per office memorandum no.FEB.269/2017/27 Dtd.21/08/2019. Bidders submitting cost of bid (Tender Processing Fees) shall upload the scanned images of the same with the technical bid.
- 5. The bid security (EMD) shall be deposited through net banking or RTGS/NEFT as per office memorandum no.FEB.269/2017/27 Dtd.21/08/2019. Bidders submitting bid security (EMD) shall upload the scanned images of the same with the technical bid.
- 6. The activity schedule for tendering process of the above mentioned packages shall be as per the schedule shown below:-

SI. No.	y Schedule:- Schedule	Start Date	Start Time	End Date	End Time	
1	Publishing Date	25.07.2023	12.00 Hrs			
2	Tender Download	26.07.2023	12.00 Hrs	10/08/2023	14.00 Hrs	
3	Pre Bid Meeting Date	28.07.2023	12.00 Hrs	28/07/2023	· ·	
4	Bid Submission Date	02.08.2023	12.00 Hrs	10/08/2023	14.00 Hrs	
5	Technical Bid Opening Date (Cover-1)	11.08.2023	12.30 Hrs			
6	Financial Bid Opening Date (Cover-2)	Will be intimated later				

7. Pre bid Meeting will be held as per following Schedule,

## Start Time

### 12.00 hrs on 28.07.2023

### Closing Time 14.00 hrs on 28.07.2023

<u>Venue</u>:- Office of the **Directorate of Handloom & Textiles, Assam, Ambari, Guwahati – 1.** 

- i) In the event of date of bid opening being a holiday, the activities will take place on the next working day.
- ii) Original copy of the following documents must be submitted **up to 14.00 hrs of 10/08/2023** at the office chamber of the undersigned.
  - (a) Original Power of Attorney for signing the BID.
  - (d) Original copy of banker's certificate for Credit facility in the prescribed format (work specific) as per bid document.
- 8. A hard copy of the technical bid submitted online is to be submitted up to 14.00 hrs of 10/08/2023 for evaluation purpose. For any discrepancy between the online bid and the hard copy of the bid, the online bid will govern and will be considered for evaluation.
- 9. Bidders are advised to scan their Technical Papers at 100dpi (In Black & White mode) in pdf format for multiple pages with maximum file size of 5MB. If numbers of pages exceeds, the bidders are advised to create` multiple files and upload thesame. For any assistance for Online Bidding, Bidders may write to assamtenders.gov.in
- 11. Any modification of tender may be seen in the portal www.assamtenders.gov.in.
- 12. The Detail Notice Inviting bid will be a part of the bidding Documents.

Sd/- P. Mahanta Director Handloom & Textiles, Assam Ambari, Guwahati – 1.

Dtd....../2023

Memo No.DHTCM(C).17/2022/Pt-I/23-A Copy to:-

The Secretary to the Govt. of Assam, Handloom Textiles and Sericulture Deptt., Dispur, Guwahati-6 for favour of kind information.

2. The Assistant Director / Superintendent Handloom & Textiles, Goalpara, Hatsingimari, Kamrup, Nalbari, Bongaigaon, Dhemaji and North Lakhimpur for information and wide circulation.

National Informatics Centre, Assam State Centre, Dispur, Guwahati-6 for information with a requested to publish the Notice in their website.

4. Notice Board.

Director

Handloom and Textiles, Assam

Guwahati-1